DEMOLITION & SITE WORK

List of Drawings:

Cover / Key Plan / Phasing Plan	
Illustrative Site Plan	
Existing Conditions	1 thru 5
Demolition	1 thru 5
Drainage & Utility	1 thru 5
Utility Details	1 thru 3
Location	1 thru 5

Phasing

Phase 1 1983/85

Phase 2 1984/85



Kennedy Plaza

Transit Mall &
Pedestrian Improvement Project

900
8

Kennedy Plaza

Transit Mall &
Pedestrian Improvement Project

Vincent A. Cianci, Jr., Mayor

United States Department of Transportation
Urban Mass Transportation Administration
Providence Redevelopment Agency

Albert Veri...

Wallace Floyd Associates, Inc.

Lee Parrott Associates

Wilbur Smith Associates

Kay Powell Associates

H. V. Collins & Co.

ENGINEERING DIVISION
RECEIVED
JUL 27 1983
FOR THE PUBLIC
WORKS DEPARTMENT

SUBMITTED FOR
REVIEW 100 %

1

900
8